STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 7
NUMBER OF BI DDERS 4
Bl D RANK

05/ 03/ 05
04- 2R9804

B I

04- MRN-101-12.8/18. 6

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

HML

272, 888. 00

355, 136.

10

370, 972. 50

380, 115. 00

D SUMMARY

DEPARTMENT

I'N MARI N COUNTY | N SAN RAFAEL AND

NOVATO FROM 0. 3 KM NORTH OF

NORTH

SAN PEDRO ROAD UNDERCROSSI NG TO 0.5

KM SOUTH OF ROUTE 101 AND 37

RESURFACE ASPHALT CONCRETE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

OF TRANSPORTATI ON

Bl D245

PACE 1

05/ 04/ 05
CONTRACT CODE 'F '
11 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

0 TOTAL NUMBER OF WORKI NG DAYS 30
242, 000. 00 AMOUNT OVER 30, 888. 00 PERCENT OVER EST 12. 76
Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
3 GHI LOTTI BROS I NC 415 454-7011 CC PREF CLAI MED
00132128
525 JACOBY ST FAX 415 454-8376
SAN RAFAEL CA 94901
1 NO FAULT ASPHALT | NC 650 324-2944 SB PREF CLAI MED
00530515
P O BOX 50877 FAX 650 962-1541 BID IS OVER SBP
PALO ALTO CA 94303 PREFERENCE LIM TS
4 NORTH BAY CONSTRUCTI ON | NC 707 763-2891 CC PREF CLAI MED
00357560
P O BOX 6004 FAX 707 765-6417
PETALUVA CA 94955-6004
2 J A GONSALVES AND SON 707 258-6261 SB PREF CLAI MED

CONSTRUCTI ON | NC
P O BOX 6553
NAPA CA 94581

FAX

00676166
707 258-1240

BID IS OVER SBP
PREFERENCE LIM TS

3. 0%



04- 2R9804

04- MRN- 101 CONTRACT

05/ 03/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D245

PROPOSAL OF LOwW BI DDER PAGE 2
05/ 04/ 05

OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

H L JUNI OR TRUCKI NG CO
911 LANEWOOD DR
SAN JOSE CA

RI LEYS STRI PI NG
350 W CHANNEL RD
BENI Cl A CA

STATEW DE SAFETY AND SI GNS | NC
522 LI NDON LN
NI POMO CA

TRUCKI NG

STRI PI NG

CONSTRUCTI ON AREA SI GNS



04- 2R9804

04- MRN- 101 CONTRACT

05/ 03/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D245
PROPOSAL OF LOwW BI DDER PAGE 3

05/ 04/ 05
OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A B S L GRIND NG
FREMONT CA

CENTRAL STRI PI NG SERVI CES
3489 LUYUNG DR
RANCHO CORDOVA CA

THOVAS AND PRATT HI GHWAY SERVI CES
2522 MAY RD
EL SOBRANTE CA

THOVAS AND PRATT HI GHWAY SERVI CES

2522 MAY RD
EL SOBRANTE CA

Bl DDER | D NAME AND ADDRESS

PAVEMENT REMOVAL ( PARTI AL)

PAVEMENT MARKI NGS ( PARTI AL)

PORTABLE MESSACE SI GN ( PARTI AL)

WATER PCLLUTI ON CONTRCL PLAN AND TRAFFI C CONTRCL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A B S L CONSTRUCTI ON
29334 PACI FI C ST
HAYWARD CA 94544

RI LEYS STRI PI NG | NC
P O BOX 769
UNION CI TY CA 94587

STATEW DE SAFETY AND SI GNS
130 GRAYBRI C CT
FAI RFI ELD CA 94533

STATEW DE SAFETY AND SI GNS
130 GRAYBRI C CT
FAI RFI ELD CA 94533

CONTI NUED ON NEXT PAGE

GRI NDI NG

STRI PI NG AND MARKI NG

PORTABLE CHANGEABLE MESSACE SI GN ( PORTI ON)

TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS ( PORTI ON)



04- 2R9804
04- MRN- 101
05/ 03/ 05

Bl DDER | D NAME AND ADDRESS

CONTRACT

L

ST

PROPOSAL

OF

Bl D245
PACE 4
05/ 04/ 05

OF LOwW BI DDER

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 TI TAN
999 M SSI ON DE ORO STE 105
REDDI NG CA 96003

Bl DDER | D NAME AND ADDRESS

PREPARE WATER POLLUTI ON CONTROL PLAN

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DR
RANCHO CORDOVA CA 95742

TAKAKO TRAFFI C CONTRCL
P O BOX 800
MOUNTAI N RANCH CA 95246

STRI PI NG

TRAFFI C CONTROL



04- 2R9804 Bl D245

04- MRN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 03/ 05 05/ 04/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 800. 00 800. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 000. 00 8, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 8, 878. 00 8, 878. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 1, 000. 00 2, 000. 00
6 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 750 323. 00 242, 250. 00
7 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 830 4.00 3, 320. 00
8 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 290 6. 00 1, 740. 00
9 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 190 6. 00 1, 140. 00
(BROKEN 3.66 M- 0.92 M
10 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 270 8. 00 2, 160. 00
11 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 160 10. 00 1, 600. 00

TOTAL 272, 888. 00



04- 2R9804 Bl D245

04- MRN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 03/ 05 05/ 04/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 500. 00 1500. 00 1, 000. 00 1000. 00 2,100. 00 2100. 00
2 2,000. 00 2000. 00 2, 000. 00 2000. 00 7, 500. 00 7500. 00
3 15, 000. 00 15000. 00 14, 000. 00 14000. 00 18, 500. 00 18500. 00
4 22,000. 00 22000. 00 21, 850. 00 21850. 00 38, 275. 00 38275. 00
5 1, 500. 00 3000. 00 1, 640. 00 3280. 00 3, 500. 00 7000. 00
6 399. 67 299752. 50 425. 00 318750. 00 389. 00 291750. 00
7 4.82 4000. 60 4.05 3361. 50 7.00 5810. 00
8 11. 04 3201. 60 6. 10 1769. 00 12. 00 3480. 00
9 5.16 980. 40 6. 10 1159. 00 6. 00 1140. 00
10 6. 30 1701. 00 8. 10 2187. 00 8. 00 2160. 00
11 12.50 2000. 00 10. 10 1616. 00 15. 00 2400. 00
TOT 355, 136. 10 370, 972.50 380, 115. 00



